
Project Project Project QC CAD Survey SUE Geotechnical OVERALL FEE

Principal Manager Engineer Technician (Estimated) TOTAL

Snead Bailey Lovejoy Biglen Branin Rayshell

Task 100 Detailed Design 20              228           188           20              228           26              710     121,456$          5,533$            126,989$         -$             -$             -$             126,989$      

101 Project Set-up & Admin 8                60              16              2                16              102       18,257$              730$                18,987$             -$              -$              -$              18,987$          

102 Info/Data Collection and Review 4                8                12        1,752$                70$                  1,822$               -$              -$              -$              1,822$            

103 Preliminary Plan Layout 1                10              16              2                16              45        7,667$                307$                7,974$               -$              -$              -$              7,974$            

Prelim Plan Layout Client Workshop 3                6                6                15        2,803$                337$                3,140$               -$              -$              -$              3,140$            

104 90% Design -       -$                   -$                 -$                  -$              -$              -$              -$               

90% Drawings 1                40              30              3                120            1                195       33,214$              1,329$              34,543$             -$              -$              -$              34,543$          

90% Specifications 20              20              4                3                47        8,009$                320$                8,329$               -$              -$              -$              8,329$            

90% OPCC 4                8                1                13        2,113$                85$                  2,198$               -$              -$              -$              2,198$            

90% Review Client Workshop 3                6                6                15        2,803$                337$                3,140$               -$              -$              -$              3,140$            

105 Bid-Ready Doucments -       -$                   -$                 -$                  -$              -$              -$              -$               

Bid-Ready Drawings 1                40              30              3                80              1                155       26,277$              1,051$              27,328$             -$              -$              -$              27,328$          

Bid-Ready Specifications 24              30              4                3                61        10,028$              401$                10,429$             -$              -$              -$              10,429$          

Bid-Ready OPCC 4                4                1                9          1,578$                63$                  1,641$               -$              -$              -$              1,641$            

Bid-Ready Review Client Workshop 3                6                6                15        2,803$                337$                3,140$               -$              -$              -$              3,140$            

Final Bid-Ready Package 4                8                12              2                26        4,152$                166$                4,318$               -$              -$              -$              4,318$            

Task 200 Bidding Phase Services 7                16              24              -            8                7                62       10,722$            430$               11,152$           -$             -$             -$             11,152$        

201 Pre-Bid Meeting 4                6                8                2                20        3,715$                149$                3,864$               -$              -$              -$              3,864$            

202 Bidder Inquiry Review and Response 1                4                8                2                15        2,396$                96$                  2,492$               -$              -$              -$              2,492$            

203 Bid Tabulation & Recommendation of Award 2                4                4                2                12        2,188$                88$                  2,276$               -$              -$              -$              2,276$            

204 Conformed Construction Documents 2                4                8                1                15        2,423$                97$                  2,520$               -$              -$              -$              2,520$            

Task 300 Construction Phase Services 4                70              69              -            10              22              175     27,713$            1,858$            29,571$           -$             -$             -$             29,571$        

301 Project Admin During Construction 3                16              8                 6                33        5,734$                304$                6,038$               -$              -$              -$              6,038$            

302 Pre-Construction Conference 6                8                 14        2,093$                234$                2,327$               -$              -$              -$              2,327$            

303 Construction Document Management 2                4                 8                14        2,152$                86$                  2,238$               -$              -$              -$              2,238$            

304 Construction Meetings / Site Visits (3) 12              15               27        4,052$                612$                4,664$               -$              -$              -$              4,664$            

305 Submittal Review (8) 16              24               4                44        6,576$                263$                6,839$               -$              -$              -$              6,839$            

306 Response to RFIs (3) 12              6                2                20        3,169$                127$                3,296$               -$              -$              -$              3,296$            

307 Change Order Assistance (1) 1                5                2                1                9          1,685$                67$                  1,752$               -$              -$              -$              1,752$            

308 Record Drawings 1                4                8                1                14        2,252$                165$                2,417$               -$              -$              -$              2,417$            

Task 400 Subconsultants and Additional Services 3                9                6                -            -            -            18       3,315$               583$               3,898$              11,000$       30,085$       16,753$       61,736$        

401 Survey Sevices (if required) -       -$                   -$                 -$                  11,000$         -$              -$              11,000$          

402 Subsurface Utility Services -       -$                   -$                 -$                  -$              30,085$         -$              30,085$          

403 Geotechnical Services (if required) -       -$                   -$                 -$                  -$              -$              16,753$         16,753$          

404 Coordination Meetings with TxDOT (3) 3                9                6                18        3,315$                583$                3,898$               -$              -$              -$              3,898$            

TOTAL 34              323           287           20              246           55              965     163,206$          8,404$            171,610$         11,000$       30,085$       16,753$       229,448$      
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